



Village of Beecher, IL
Gould Street Water Main Replacement
June 4, 2019 at 11:00 AM

Engineer's Estimate: Phase 1 \$649,000.00 Phase - 1 & 2 Combined \$1,100,000.00

There were 5 Bidders

Apparent low bidder as read was Brandt Excavating, Inc. @ \$544,197.11 - Phase 1&2 Combined \$880,719.41

Second low bidder as read was M&J Underground, Inc. @ \$723,874.00 - Phase 1&2 Combined \$ 1,173,073.00

Third low bidder as read was Construction by Camco, Inc. @ \$786,213.80 - Phase 1&2 Combined \$1,257,313.86